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To: Prospective Bidders

Addendum No.: 5, E2R19, Financial Project #209607-1-52-01
Replacement of the SR 105 (Heckscher Drive) bridge over Sisters Creek (Existing
Bridge No. 720061) in Duval County.

Addendum #5 RFP Revisions

1. Section I – Introduction
a. Page 2 & 3 Roadway – Added designations for BAE Systems driveways

2. Section V – Project Requirements and Provisions for Work
a. Page 19 V.D.4 – Clarified access requirements for BAE Systems driveways during
construction.
b. Page 19 V.D.5 – Clarified pedestrian access requirements for BAE Systems parking lot
during construction

3. Section VI – Design and Construction Criteria
a. Page 42 VI.E, West Access Road/RV Park Road/Pier Approach Road, Item e –
Clarified roadway design requirement related to design vehicle

b. Page 42 VI.E, BAE Systems Access Driveways, Item e – Clarified roadway design
requirement related to design vehicle

c. Page 46 VI.G.2.i – Specified that vertical clearance requirement also applies to
temporary works

d. Page 48 VI.G.2.x – Clarified partial height wall restrictions
e. Page 48 VI.G.2.aa – Revised utility conduit requirements

f. Page 49 VI.G.2.ii – Added restriction on riprap placed in shell midden area

g. Page 49 VI.G.2.jj – Revised requirements for walls supporting the West Access Road

h. Page 50 VI.G.2.nn – Added coarse backfill requirement for MSE walls within the 100-
year floodplain

i. Page 53 VI.J – Added sequence of construction requirements related to BAE Systems
driveways

j. Page 54 VI.L.2 – Specified minimum 12-ft. lanes for all traffic control phases

k. Page 54 VI.L.3 – Revised the term “Rolling barricades” to “Pacing Operations”
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Appendix B – Division I Design-Build Specifications

1. Revised Section 7-16, Wage Rates for Federal-Aid Projects Public Records

Please sign this addendum and return a signed copy to me to indicate receipt.
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